



Note:

seller/manufacture declares, acknowledges and undertakes that he has no right to accept any technical change under any heading that causes an increase in the contract amount, and in case of acceptance of such a thing, the cost is borne by the seller. It should be noted that the seller cannot rely on the signatures of the managers and employees of the buyer's company in the aforementioned meetings as confirmation of the additional amount, because due to the technical and specialized nature of the documents and the job description, the presence of the buyer's personnel in the said meetings is only for coordination between the seller and the main employer. or he is a consultant and the mentioned people are not allowed to determine the assignment and increase or decrease the amount of the contract.

It is strongly and clearly announced that the only legal and contractual authority for a possible increase in the amount of the contract or the amount of the scope of work or the number of compressors to be confirmed just by the signature of the CEO.

Also the possible notifications or confirmations of the representatives of the buyer company have no legal contractual value on this PO.

Delta GmbH
156181

Malakina
15. Oct. 2023